

**DataPollex**

Sweet home red rose, Building no: 572, Road 01
Lane: 03, Block: C, South Khulshi, R/A, Chattogram

www.datapollex.com

+880 1963431045

contact@datapollex.com

Budget Quotation For Aspect Trust Health Card Platform Development

NODEJS(JAVASCRIPT) | FLUTTER

Proposed To :

Mr. Parvez Ahmed
Parves.scb@gmail.com

Requirement Notations:

Design and development of a fully functional Health Card Platform with the standard necessary features for hospitals, diagnostics, verified members etc.

User Roles & Access

- ☐ General Member (view card, check partner centers, track discounts)
- ☐ Volunteer (register new members, see sales, earn commissions)
- ☐ Diagnostic Official (scan card, verify discount eligibility)
- ☐ Admin (monitor app activities, manage records, revenue, regions, reports)

Dashboards

- ☐ Member Dashboard (digital card, discount %, validity, partner center finder, support button)
- ☐ Volunteer Dashboard (new registration, members enrolled, commissions, referral code)

- ☐ Diagnostic Official Dashboard (QR/manual input, member details, discount, manual log)
- ☐ Admin Dashboard (real-time reports, revenue, regional registrations, center management)

New Member Registration (Volunteer)

- ☐ Personal info (name, phone, NID, address hierarchy)
- ☐ Membership type (General/Life)
- ☐ Payment record, photo upload, QR auto-generation
- ☐ Stock & sales report view (daily/weekly/monthly/quarterly/yearly)

Partner Diagnostic Center Locator

- ☐ Search by division/district/upazila
- ☐ Filter: diagnostic, hospital, test type
- ☐ Show center info (name, address, mobile, discount type)
- ☐ Map view

Verification System for Diagnostics

- ☐ Scan QR, view card details & discount
- ☐ Mark has served (log)
- ☐ Member feedback

Reports & Insights

- ☐ Region-wise sales report
- ☐ Volunteer performance report
- ☐ Admin insights: revenue, usage stats, partner onboarding

Sales Manager Access

- ☐ Region/member-wise sales report
- ☐ Client info edit access

Health Card Cash Collection & Monitoring Model

Actors: Sales Executive, Zone Manager, Admin (Finance/HO)

Sales Execution: SE sells cards, collects payment (Cash/MFS/Bank deposit)

Deposit Requirement: Daily deposit to the bank/MFS before the cutoff time

Reporting via App

- ☐ Cash Collection Report (cards sold, total collected)
- ☐ Deposit Report (slip photo/MFS ID)

System Integration:

- ☐ Store all SE reports in the cloud
- ☐ Auto-compare Collection vs Deposit
- ☐ Generate bulk reports (Excel/CSV)

Monitoring & Reconciliation

- ☐ The Zone Manager checks SE deposits daily
- ☐ Admin dashboard with exceptions (Deposited / Pending / Discrepancy)

Controls & Compliance

- ☐ Cut-off time (e.g., 8 PM)
- ☐ Penalty/Warning system for late deposit
- ☐ Random audits
- ☐ Auto SMS/Email alerts for pending deposits

Technology & Backend Notes

- ☐ Cloud-based data storage for members & diagnostics
- ☐ Admin raw data export (Excel/CSV)
- ☐ QR verification API for partner locations
- ☐ Mobile-first Android app (iOS in Phase 2)

Notifications & Support

- ☐ Push notifications (health tips, new centers, workshops)
- ☐ Support (call/WhatsApp)
- ☐ FAQs, feedback form

Service	Proposed Budget
Health Card Web App Development (NodeJS)	400,000 BDT
Health Card Mobile App Development (Flutter)	300,000 BDT

Technology Stack :

Admin Panel & Website	➤ Vue.js (frontend) ➤ Node.js (backend)
Mobile App	➤ Flutter(cross-platform)
Database	➤ PostgreSQL (as per scalability)
Other Integrations	➤ Payment Gateway (SSLCommerz, Stripe, bKash/Nagad) ➤ Google Maps API (if location-based features needed)

Estimated Timeline:

- **WireFrame & UI/UX Design:** 10 Working Days
- **Development Phase:** 40 Working Days
- **Testing and QA Phase:** 10 Working Days
- **Deployment Phase:** 2 Working Days

Payment Structure For Website Development:

Modularized into 3 modules

- **Advance Payment:** 40% of the total budget
- **First Installment:** 40% of the total budget (After 50% work report before deployment)
- **Final installment:** 20% of the total budget (After 100% work report before deployment)

Additional Notes:

- **Timeline:** The timeline provided is an estimate and may be subject to change based on project complexity and feedback.
- **Validity:** This quotation is valid for 20 days from the date of issuance.
- **Maintenance Support: 3 months of free maintenance support** after project development. After this period, support services will be available at a monthly charge, determined after consultation with the client. Here, maintenance means bug fixes and technical assistance to ensure your project runs smoothly.
- **Revisions:** We offer 2 free revisions as part of the project development. Any additional revisions beyond these will incur additional charges. Revisions do not include a complete redesign of the project under any circumstances.

NOTE: The budget is negotiable. Please contact our team for further negotiation.

Thank you for considering DataPollex for your project. We look forward to the opportunity to work together.

Rezowan Sifat

[Project Manager, DataPollex]

DATAPOLLEX LIMITED
COMPANY NUMBER 16148903

UK OFFICE: 124-128 City Road, London, United Kingdom, EC1V 2NX

BD OFFICE: Sweet Home Red Rose, Building No: 572, Road: 01, Lane: 03, Block C,
South Khulshi, R/A, Chattogram.



WWW.DATAPOLLEX.COM



+44 7723 779854 ,



+880 1963431045